
 

           5/29/24  

7168 Expressway 

Missoula, MT 59808 

 

daconstruction.com 

Always Part of the Solution  

 

 

 

To: Slaven Lee 

RE: Missoula Public Library – Metal Wall Cap 

 

We are pleased to offer the following proposal for the above reference project at the Missoula Public Library We have 

made a couple of changes to the details in the A&E drawings, see attached markups for reference.  

 

Base Bid: $9,351 

 

This proposal includes the following: 

1. Base bid material to be 18 GA prefinished Drexel Material Galvalume in “Matte Black” to match existing. 

a. Option to increase gauge of material to paint lock an additional $ 525.00 in materials, with another $500 

to field paint.  

b. Pop rivet and seal seams of metal panels together 

2. Remove one wall cap and two courses of brick that are out of line/plumb and reset.  

3. No sack and patch of existing wall cap, as we are using metal to cap. 

4. General Conditions 

5. Contractors Fee 

6. Insurance Fee 

7. Superintendent 

8. Scope as per DAC markups of A&E drawings. 

9. Building Permit not included. 

10. All work to be completed during regular business hours. 

11. We anticipate this to take one week. Access to the patio will be closed off during that time. 

 

Let me know if you have any additional questions or comments, we look forward to working with you on this project.  

 

Thanks,  

 

Jarrett Ermels 

Field Manager  

Dick Anderson Construction  
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